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SECTION J - ATTACHMENT 2 

 
SUMMARY OF TASK ORDER DELIVERABLES 

 

The table below, Summary of Task Order Deliverables, summarizes the specific products 
the Contractor shall submit to the DOE, the type of action DOE will perform, and the 
date/timeframe that the Contractor shall submit the product.   

 

Deliverables are considered task order endpoints, work scope completions, products, 
reports or commitments that shall be delivered to DOE.  The types of DOE action are 
defined as: 

 Approve – The Contractor shall provide the deliverable to DOE for review and 
approval.  Contractor is responsible for obtaining DOE approval.  The initial deliverable 
shall be of sufficient quality, depth, thoroughness, and format to support DOE 
approval.  DOE will review the deliverable and provide comments in writing.  DOE 
comments will be discussed with the Contractor and the Contractor shall provide 
written responses.  The Contractor shall re-write the documents to incorporate all DOE 
mandatory comments.  Once DOE approves a deliverable or document, the Contractor 
shall place it under change control and shall make no changes to that document 
without further DOE approval. 

 Information – The Contractor shall provide the deliverable to DOE for information 
purposes.  DOE will have the option of reviewing the information and providing 
comments.  Contractor shall respond to all written comments. 

 

Summary of Task Order Deliverables does not include all required deliverables identified 
in other applicable sections of the Task Order, DOE directives, federal regulations, or 
regulatory documents.  The Contractor shall be responsible for the compliance with all 
applicable standards, orders and regulations under the Task Order. 

 

 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

1.  C.1.1 Executive Summary Review and 
Concurrence 

Within 24 hours of NTP 
(NTP) 

2.  C.1.1 Implementation Status 
Report 

Information Weekly until Task Order 
Implementation Plan is 
complete 

3.  C.1.1 Implementation Plan  Approval 15 days after NTP 

4.  C.1.1 & H.109 Interim Performance 
Baseline  

Approval 90 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

5.  C.1.2.1.1 Facility Transfer Plan Approval 
60 Days after NTP 

6.  C.1.2.1.1 Complete Facility 
Walkdowns 

Approval 
30 Days prior to facility 

delease  

7.  C.1.2.1.1 Completed Facility 
Checklists 

Approval 
75 Days after facility 

delease  

8.  C.1.2.1.2 Nuclear Criticality Safety 
GAP Analysis and 
Recommendations 

Approval 
120 Days after NTP 

9.  C.1.2.1.3 NDA Program/Procedures, 
including QSNDA Plan 

Approval 
120 Days after NTP 

10.  C.1.2.1.3 Characterization Schedule, 
including Individual 
Sampling Plans 

Approval 
30 Days after  facility 

delease 

11.  C.1.2.1.4 Schedule to Eliminate blue-
sheet Procedures 

Information 
90 days after facility 

delease 

12.  C.1.2.1.4 Eliminate all blue-sheeted 
procedures and 
performance documents 

Information As stated in the 
schedule approved by 
DOE 

13.  C.1.2.2 Task Order Close-out Plan Approval 6 months prior to task 
order expiration date 

14.  C.1.2.2.1.1 Updates to Paducah GDP 
Deactivation Project site 
Services and Interface 
Requirements Matrix 

Information As required 

15.  C.1.2.2.2 Training Program Approval  

16.  C.1.2.2.2 & 
Section H.109 

Monthly Performance 
Report 

Information Not later than the eighth 
business day prior to 
the end of each 
calendar month 

17.  C.1.2.2.2, Section 
H.2 & H.109 

EVMS Certification Plan & 
Reporting 

Approval 90 days after NTP 

18.  OMB Circular 123 Federal Managers Financial 
Integrity Act Report (FMFIA) 
Report 

Approval Annually 

19.  C.1.2.2.3 Submit a Chronic Beryllium Information 60 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Disease Prevention 
Program consistent with 10 
CFR 850 

20.  C.1.2.2.3 Certify and submit the 
results of the 
comprehensive 
environmental compliance 
due diligence review 

Information 45 days prior to 
expiration of the 
Remediation Contract 

21.  C.1.2.2.3 & H.110 Worker Safety and Health 
Program Plan 

Approval 30 days after NTP 

22.  C.1.2.2.3.1 ISMS Program Plan Approval 30 days prior to facility 
delease 

23.  C.1.2.2.3.1 Submit ISMS Description Approval 90 days after NTP 

24.  C.1.2.2.3.1 and 
Section I Clause  

Management Systems 
Program and Plans (H&S, 
Environmental Safety, 
Emergency, etc.)  

Approval 90 days after NTP 

25.  C.1.2.2.3.2 Safety Basis Documents Approval 60 days prior to facility 
delease 

26.  C.1.2.2.3.3 Nuclear Criticality Safety 
Program 

Approval 60 days prior to facility 
delease 

27.  C.1.2.2.3.4 Radiation Protection 
Program and Environmental 
Radiation protection 
Program 

Approval 60 days prior to facility 
delease 

28.  C.1.2.2.3.4 DOE 10 CFR 835 compliant 
radiological postings 

Information 180 days following 
facility delease 

29.  C.1.2.2.3.5 Submittal of Optimization 
Plan for Medical, Fire and 
Emergency Response 
Services 

Approval 90 days after NTP 

30.  C.1.2.2.3.5 Submittal of Paducah Site 
Emergency Management 
Program Plan 

Approval 60 days before facility 
delease  

31.  C.1.2.2.3.5 Completion of Contractor 
Readiness Assessment for 
Emergency Management 
Program 

Information 15 days before facility 
delease 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

32.  C.1.2.2.3.5 Submittal of Paducah Site 
Emergency Plan and other 
required secondary 
documentation such as 
EALs, EPHAs, Hazard 
Surveys, etc. 

Approval 30 days before facility 
delease 

33.  C.1.2.2.3.5 Submittal of Fire Protection 
Plan and Fire Hazard 
Analysis 

Approval 30 days before facility 
delease 

34.  C.1.2.2.3.5 Submittal of Emergency 
Management and Fire 
Protection Baseline Needs 
Assessment 

Approval 60 days before facility 
delease 

35.  C.1.2.2.3.6 Quality Assurance Plan Approval 30 before facility 
delease 

36.  C.1.2.2.4 Submit all permit 
modifications to DOE 

Approval 60 days after NTP 

37.  C.1.2.2.4 Submit all permit 
modification to regulatory 
agencies 

Approval 60 days prior to facility 
delease 

38.  C.1.2.2.4 Submittal of the TSDF 
Operations Needs Analysis 
and Closure Proposal  

Approval  January 31, 2015 

39.  C.1.2.2.4 Initiate Implementation of 
the Closure Proposal 

Approval August 1, 2015 

40.  C.1.2.2.6 COOP Program Plan Approval 90 days after NTP and 
as updated 

41.  C.1.2.2.8 Submittal of NMC&A 
Program Plan 

Approval 90 days after NTP 

42.  C.1.2.2.8 Submittal of Security 
Optimization Plan 

Approval 90 days after NTP 

43.  C.1.2.2.8 Submit automated security 
access control plans 

Approval 90 days after NTP 

44.  C.1.2.2.8 Initiate automated security 
access control modifications 

Approval Date of facility delease 

45.  C.1.2.2.11 Submit the FIMS data for 
returned facilities to the 

Information 30 days after facility 



Paducah Deactivation  Section J, Attachment 2 
RTP No. DE-SOL-0004563   

 

Attachment J-2 Page 5 
 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Infrastructure Contractor delease 

46.  C.1.2.2.10 External Affairs Program 
Description 

Information 90 days after NTP 

47.  C.1.2.2.11 Property Management Plans Approval 90 days after NTP 

48.  C.1.2.2.11 Reports of loss, damage, 
periodic physical inventory 
data and inventory, & final 
inventory for task order 
completion 

Information Annually 

49.  C.1.2.2.11 Motor Vehicle Fleet Reports 
(FAST) 

Information Annually 

50.  C.1.2.2.13 Toxicity Reduction Plan Information 90 days after NTP 

51.  C.1.2.2.13 ENERGYSTAR Plan Information 90 Days after NTP 

52.  C.1.2.2.13 Ten Year Site Plan Approval Annually 

53.  C.1.2.2.15 Recycling Program Plan Approval Within 6 months of NTP 
and updated as 
necessary 

54.  C.1.3.1 Stabilization and 
Deactivation Plan 

Approval 30 days prior to facility 
delease 

55.  C.1.3.2 Submittal of Utility 
Optimization Program Plan 

Approval 
30 days after NTP 

56.  C.1.3.2.1 Water Treatment Facility 
and Distribution Network 
Transfer Cost/Benefit and 
Viability Analysis and 
Implementation Plan 

Approval 
60 days after NTP 

57.  C.1.3.2.2 Sewage System/Facility 
Cost/Benefit Alternatives 
Analysis and 
Implementation Plan 

Approval 
60 days after NTP 

58.  C.1.3.2.3 Submit Power Distribution 
System Optimization 
Analysis and 
Implementation Plan 

Approval 
30 days after NTP 

59.  C.1.3.2.3 Complete all engineering 
and design activities for 

Approval 
90 days prior to facility 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

consolidation of the power 
distribution system to the C-
531 Switchyard 

delease 

60.  C.1.3.2.4 Steam, Air, Nitrogen, and 
Chilled Water Optimization 
Plan 

Approval 
90 days after NTP 

61.  C.1.3.2.5 Privatization Cost/Benefit 
and Viability Analysis 

Approval 
60 days after NTP 

62.  C.1.4.1 Surveillance and 
Maintenance Program Plan 

Approval 
30 days  facility delease 

63.  C.1.4.1 Submit Roof Structural 
Integrity Assessment 

Information 
Date of GDP delease 

and annually thereafter 

64.  C.1.4.1 Annual Site Facility 
Occupational Status Report 

Information 
90 days after facility 

delease and annually 

thereafter 

65.  C.1.4.1 As defined by Uranium 
Enrichment Toxic 
Substances Control Act 
Federal Facilities 
Compliance Agreement (UE 
TSCA FFCA) 

Information 
As defined by the UE 

TSCA FFCA 

66.  C.1.4.1 UE TSCA FFCA Annual 
Compliance Agreement 
Report   

Information 
Due 7/1 (for previous 

calendar year) 

67.  C.1.4.2 Submit Power Projection 
and Updates 

Information 
90 days after NTP and 

quarterly thereafter 

68.  C.1.4.3 Submit Natural UF6 feed 
Transfer Plan 

Approval 
60 days prior to facility 

delease 

69.  C.1.4.4 Annual Commercial versus 
Contractor Cost Comparison 
Report 

Approval 
Annually 

70.  C.1.4.5 Submit Waste Management 
Plan  

Approval 
60 days after NTP 

71.  C.1.4.5.2 Waste Transportation Plan Approval 
60 days after NTP 

72.  C.1.4.5.3 Waste Disposal Plan Approval 
60 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

73.  C.1.5.2.1 Complete CERCLA 
Documentation 

Acceptance As scheduled and 
approved by the CO 

74.  C.1.6.1 
Submit 30%, 60%, 90%, and 
Final Design Package 

Acceptance As established by the 

Contractor’s 

Performance Baseline 

and approved by DOE 

75.  C.1.7.1 Complete transition of 
Environmental Remediation 
Facilities and Equipment 

Information Upon expiration of the 
Remediation Contract 

76.  C.1.7.1 Complete re-assignment of 
environmental permits 

Approval Upon expiration of the 
Remediation Contract 

77.  C.1.7.2.1 Updated TCE and 
99

Tc 
Plume Map 

Information Bi-annually 

78.  C.1.7.4 D1SWMUs 5 and 6 
Remedial Action Completion 
Report 

Approval 
As established in the 
Contractor’s 
performance baseline 
and approved by DOE.  
Dates must be 
consistent with the 
latest approved version 
of FFA SMP. 

79.  
C.1.7.4 

D1 Remedial Investigation 
Addendum for SWMU 4 

80.  
C.1.7.4 D1 Feasibility Study for 

SWMU 4 

81.  
C.1.7.4 D1 Proposed Plan for 

SWMU 4 

82.  C.1.7.4 D1 SWMU 4 Record of 
Decision 

83.  C.1.7.4 D1 Land Use Control 
Implementation Plan 

84.  C.1.7.5 Environmental Monitoring 
Reports (e.g., ASER, 
NESHAPs, NEPA, etc.) 

Approval 
Annually 

85.  C.1.7.6 Environmental Waste Ops  
Approval 

As established in the 
Contractor’s 
performance baseline 
and approved by DOE.  
Dates must be 
consistent with the 
latest approved version 
of FFA SMP 

86.  C.1.8 12-month Advance Approval Annually 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Projection of GFP or GFS 

87.  H.6 Worker’s Compensation 
Insurance Evaluations and 
Statements 

Information Annually 

88.  H.8 Public Release of 
Information 

Approval 10 days prior to planned 
issuance date 

89.  H.11 Confidential Information 
Reports 

Information Upon request from DOE 

90.  H.22 Security Clearance 
Certifications 

Information Prior to employment 

91.  H.23 Insurance and Bonds Information Prior to commencement 
of work 

92.  H.29 Antiquities, Wildlife and 
Land Areas 

Information Reported as discovered 

93.  H.31 Press Releases Information 10 days prior to planned 
issuance 

94.  H.102 A(1) - Transition Agreements 

- Communication Plan 

- Estimated Costs 

- List of At-Risk 
Employees 

Approval 
 

10 days after NTP 

 

 

95.  H.102 A(2) - Draft Workforce 
Transition Plan 

- Communication Plan 

Approval 
15 days after NTP 

 

 

96.  H.102 A(3) - Final Workforce 
Transition Plan 

- Draft Transition 
Agreements 

 

Approval 
30 days after NTP 

 

97.  H.102 A(4) - Final Transition 
Agreements 

Approval 60 days after NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

98.  H.102 A(5) Hiring Preference Reports Information - Weekly during 
Implementation 
Period 

- Bi-weekly during 
period of 
performance  

99.  H.102 A(6) Written description for 
obtaining information from 
USEC and LATA-KY  and 
copies of Agreements with 
USEC and LATA-KY 

Information Within 60 days after 
NTP 

100.  H.102 B Draft Benefits Transition 
Plan 

Final Benefits Transition 
Plan 

Approval - Within 20 days of 
NTP 

- Within 30 days of 
NTP 

101.  H.102 B(1)a - List of Contractor 
Personnel responsible for 
transition of benefits plans 

- Request information from 
USEC, LATA-KY and UCOR 

- Estimated Costs 

 

Information Within 10 days of NTP 

102.  H.102 B(1)b - List of information 
requested from USEC, 
LATA-KY and UCOR 

Information 
Within 15 days of NTP 

103.  H.102 B(1)c - Plans and processes for 
transition of benefits plans 

- Meeting minutes with 
substantive issues identified  

Information 
Within 20 days of NTP 

 

Within 2 days after 
meeting 

104.  H.102 B(1)d - Description of how Plans 
will be amended or restated  

Information 
Within 30 days of NTP 

105.  H.102 B(1)e - Draft Contractor Employee 
Compensation Plan 

- Amendments or 
restatements of pension and 
benefit plans 

- New benefit plans 

- Draft transition agreements 

Approval 
Within 45 days of NTP 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

106.  H.102 B(1)f - Final Contractor Employee 
Compensation Plan 

- Final Amendments or 
restatements of pension and 
benefit plans 

- Final new benefit plans 

- Final transition agreements 

Approval 
Within 60 days of NTP 
and prior to adopting 
plans 

107.  H.102 B(2) - Benefits Plan documents 

- Compensation and benefit 
compliance documentation 

 

Approval 
After Task Order 
Implementation Period 
and through end of 
Task Order 

108.  H.104A Contractor Employee 
Compensation Plan 

Approval 90 days after task order 
award 

109.  H.104B Compensation Policies & 
Procedures 

  

110.  H.104D Annual Contractor Salary-
Wage Increase 
Expenditure Report 

Information Annually 

111.  H.104D List Of The Top Five Most 
Highly Compensated 
Executives 

Information Annually 

112.  H.104D Annual Report of 
Contractor Expenditures 
for Employee 
Supplemental 
Compensation 

Information Annually 

113.  H.104D Total Compensation 
System Self-Assessment 

Information Annually 

114.  H.104E Annual Compensation 
Increase Plan (CIP), 
including any proposed 
major compensation 
program design changes 

Approval Annually 

115.  H.104E Individual compensation 
action for top contractor 
officials 

Approval Upon Award and as 
replace during Task 
Order 

116.  H.104E Incentive Compensation Approval As proposed by 



Paducah Deactivation  Section J, Attachment 2 
RTP No. DE-SOL-0004563   

 

Attachment J-2 Page 11 
 

 

Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

Plans Contractor 

117.  H.104F Employee Benefits Value 
Study (Ben-Val) 

Approval Prior to adoption, prior 
to implementing 
changes, and every 2 
years after 118.  H.104F Employee Benefits Cost 

Study Comparison 
Approval 

119.  H.104F Corrective Action Plan Approval When the net benefit 
value exceed the 
comparator group by 
more than 5% 

120.  H.104F Report of Contractor 
Expenditures for 
Supplementary 
Compensation 

Information No later than March 1 
for the previous 
calendar years data 

121.  H.104 H & K Contractor Pension Plan Approval Annually & 60 days 
prior to adoption of any 
changes to plan 

122.  H.104 H Human Resources 
Management Plan 

 

Approval Annually 

123.  H.104 J Actuarial Valuation 
Reports, including IRS 
Forms 5500 and 5300 

Information As soon as possible 
after the last day of the 
plan year 

124.  H.104 N Notifications of Early-Out 
Programs 

Approval Prior to Implementation 

125.  H.105 D Actuarial Evaluation for 
Benefit Plans 

Approval Annual 

126.  H.105 D(2) Corrective Action Plans Information Within 15 days of 
receipt of DOE’s 
comments 

127.  H.109 Performance Baseline Approval 180 days after task 
order implementation 

128.  H.109 EVMS Documentation Approval When 3 months of 
earned value data is 
available 

129.  H.109 Corrective Action Plans Approval Within 15 days of 
receipt of DOE’s 
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Deliverable 
Reference 

Deliverable 

DOE 

Action 

 

Deliverable Due 
Date 

comments 

130.  H.109 Monthly Performance 
Report 

Information Monthly 

131.  H.109 Performance Baseline 
Changes 

Information Concurrently with 
contract change 
proposal 

132.  H.110 ISMS Description Approval 90 days after NTP 

133.  H.110 
Activity specific Health and 
Safety Plan & Hob Hazards 
Analysis 

Approval 90 days after NP 

134.  H.114 
Contractor Assurance System 

Approval 90 days after NTP 

135.  H.115 
Records Management Plan 

Approval 90 days after NTP 

136.  H.125 
Authorization For Capital 
Expenditures 

 

Approval 60 days prior to start of 
activities 

137.  H.126 
Community Commitment Plan 

Information Annually 

138.  H.127 Uranium Transfer Plan Information As required 

139.  H.136 Litigation Management 
Plan 

Approval Within 60 days of task 
order award 

140.  H.139 Audit Reports Information As required 

141.  H.141 Overtime Control Plan Approval As required 

142.  H.152 Government-Owned 
Property Inventory 

Information  

Notes 

 *
Preliminary design activities for a potential on-site disposal facility are to be prepared to support the project 
waste disposition evaluations. 

 **
On-site disposal cell development activities will not be conducted if an on-site cell is not approved through the 

regulatory review and approval process. 

 

 


